DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 06/ 1999
* % *  BI D TABULATI ON REPORT * * * TIVE: 13: 16
PS&E JOB NO: 99A026 REVI SION NO : 1 BI DS OPENED ON : Jul 14 1999
CONTRACT NO: 005720 REGON NO : 1 AWARDED ON : Jul 16 1999
VERSI ON NO : 2 WORK ORDER# : 0L3433
HY SR 005,167 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ggﬁHAEPNéRC(ljSKHY BRI DEES CONCRETE BARRI ER, | NC. DI AMACO | NC PCT CONSTRUCTI ON, | NC.
BRI DGE DECK REHAB 2615 W CASINO RD SUITE 2G 40 LAKE BELLEVUE DR STE 100 7400 THIRD AVE S
99A026
PROJECT EVERETT WA 982042109 BELLEVUE WA 980052480 SEATTLE WA 981084143
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 100065 CONTRACTOR NUMBER : 100262
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
16, 000. 00 15, 000. 00 20, 000. 00 29, 283. 00
2 REMOVI NG TEMPORARY PAVEMENT MARKI NG
633. 0000 w 0. 6000 1. 0000 0. 2500 0. 2800
379. 80 633. 00 158. 25 177. 24
3 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
800. 00 1, 250. 00 1, 500. 00 1,377.00
STRUCTURE
4  REMOVI NG EXI STI NG POLYMER OVERLAY - BRI DGE 167/102
653. 0000 e 30. 0000 28. 0000 50. 0000 47. 6600
19, 590. 00 18, 284. 00 32, 650. 00 31,121.98
5 REMOVI NG EXI STI NG POLYMER OVERLAY - BRI DGE 167/ 104
712. 0000 e 30. 0000 28. 0000 50. 0000 45. 2900
21, 360. 00 19, 936. 00 35, 600. 00 32, 246. 48
6 REMOVI NG EXI STI NG POLYMER OVERLAY - BRI DGE 167/ 106
678. 0000 e 30. 0000 29. 0000 50. 0000 46. 6000
20, 340. 00 19, 662. 00 33, 900. 00 31, 594. 80
7  POLYMER CONCRETE FOR RCS EXPANSI ON JOI NT
27.0000 w 300. 0000 600. 0000 1, 000. 0000 115. 9000
8, 100. 00 16, 200. 00 27, 000. 00 3,129. 30
8 RCS EXPANSI ON JOI NT
34. 0000 w 200. 0000 100. 0000 500. 0000 65. 4800
6, 800. 00 3, 400. 00 17, 000. 00 2,226.32
LI QUI D ASPHALT
9 ASPHALT FOR TACK COAT
0. 3200 t 350. 0000 2, 500. 0000 200. 0000 110. 1600
112. 00 800. 00 64. 00 35. 25
10 ANTI - STRI PPI NG ADDI Tl VE
EST.
85. 00 85. 00 85. 00 85. 00



DOT_RGGBO5 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 06/ 1999

* % *  BI D TABULATI ON REPORT * * * TIVE: 13: 16
PS&E JOB NO: 99A026 REVI SION NO : 1 BI DS OPENED ON : Jul 14 1999
CONTRACT NO: 005720 REGON NO : 1 AWARDED ON : Jul 16 1999
VERSI ON NO : 2 WORK ORDER# : 0L3433
W SR 005,167 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 AND SR 167 CONCRETE BARRI ER, | NC. DI AMACO | NC PCT CONSTRUCTI ON, | NC.

SOUTH KI NG COUNTY BRI DGES 2615 W CASINO RD SUITE 2G 40 LAKE BELLEVUE DR STE 100 7400 THIRD AVE S

BRI DGE DECK REHAB

99A026
PROQJIECT
COUNTY(S) : KING
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT

EVERETT WA 982042109
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

BELLEVUE
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

WA 980052480

SEATTLE WA 981084143
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI
11 PLANI NG Bl TUM NOUS PAVEMENT

1150. 0000 n 10. 0000
11, 500. 00
12 ASPHALT CONC. PAVEMENT CL. G PG 58-2:
137. 0000 t 60. 0000
8,220. 00
13 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
300. 00
TRAFFI C
14 RESETTI NG CONC. BARRI ER
222.0000 hg 20. 0000
4,440. 00
15 REPAIR | MPACT ATTENUATOR
EST.
1, 500. 00
16 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 2, 000. 0000
4, 000. 00
17 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
11. 0000 HR 30. 0000
330. 00
18 PAINT STRI PE
393. 0000 hg 0. 9000
353.70
19 PLASTIC STOP BAR
7.0000 hg 12. 0000
84. 00
20 PLASTI C TRAFFI C ARROW
4.0000 EACH 100. 0000
400. 00

21 PLASTI C TRAFFI C LETTER
16. 0000 EACH 40. 0000
640. 00

8. 0000
9, 200. 00

100. 0000

13, 700. 00

300. 00

20. 0000

4,440. 00

1, 500. 00

500. 0000
1, 000. 00

50. 0000
550. 00

1.5000
589. 50

50. 0000
350. 00

75. 0000
300. 00

50. 0000
800. 00

10. 0000
11, 500. 00

100. 0000

13, 700. 00

300. 00

30. 0000

6, 660. 00

1, 500. 00

2,500. 0000
5, 000. 00

5. 0000
55. 00

1.5000
589. 50

40. 0000
280. 00

80. 0000
320. 00

50. 0000
800. 00

7.1400
8,211.00

211.5100

28,976. 87

300. 00

24.8100

5,507. 82

1, 500. 00

5, 508. 0000
11, 016. 00

34. 1500
375. 65

1.3200
518. 76

33. 0500
231.35

77.1100
308. 44

44.0600
704. 96



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT
PS&E JOB NO:. 99A026 REVI SION NO : 1
CONTRACT NO: 005720 REGON NO :1
VERSI ON NO : 2 WORK ORDER# : 0L3433
HWY : SR 005,167 T LOW Bl DDER
TI TLE : SR 5 AND SR 167 CONCRETE BARRI ER,
SOUTH KI NG COUNTY BRI DGES
BRI DGE DECK REHAB 2615 W CASINO RD SU TE 2G
99A026
PROJECT EVERETT WA 982042109

COUNTY(S) : KING

CONTRACTOR NUMBER :

BELLEVUE
CONTRACTOR NUMBER :

DI AMACO | NC
40 LAKE BELLEVUE DR STE 100

2ND BI DDER

WA 980052480

DATE: 07/ 06/ 1999
TI ME: 13: 16

BI DS OPENED ON : Jul 14 1999

AWARDED ON : Jul 16 1999
------- 3RD BIDDER -------

PCT CONSTRUCTI ON, | NC.
7400 THI RD AVE S

SEATTLE WA 981084143
CONTRACTOR NUMBER : 100262

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
22 RAI SED PAVEMENT MARKER TYPE 1
2. 1400 HUND 200. 0000 300. 0000 300. 0000 330. 4800
428. 00 642. 00 642. 00 707. 23
23 RAI SED PAVEMENT MARKER TYPE 2
1.2000 HUND 400. 0000 500. 0000 500. 0000 550. 8000
480. 00 600. 00 600. 00 660. 96
24 TEMPORARY PAVEMENT MARKI NG
633. 0000 w 1. 0000 1. 0000 1. 5000 3.3000
633. 00 633. 00 949. 50 2,088. 90
25 SEQUENTI AL ARROW SI GN
136. 0000 HR 10. 0000 10. 0000 5. 0000 5.5100
1, 360. 00 1, 360. 00 680. 00 749. 36
26 PORTABLE CHANGEABLE MESSAGE S| GN
3. 0000 EACH 2, 000. 0000 1, 500. 0000 2, 000. 0000 4, 075. 9200
6, 000. 00 4,500. 00 6, 000. 00 12,227.76
27 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
300. 0000 HR 30. 0000 1. 0000 5. 0000 4.4100
9, 000. 00 300. 00 1, 500. 00 1, 323.00
28 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
9, 000. 00 500. 00 5, 000. 00 9, 088. 00
29 TRAFFI C CONTROL LABOR
182. 0000 HR 28. 0000 30. 0000 24. 0000 34. 1500
5, 096. 00 5, 460. 00 4,368. 00 6, 215. 30
30 TRAFFI C CONTROL VEHI CLE
16. 0000 DAY 100. 0000 100. 0000 10. 0000 65. 1000
1, 600. 00 1, 600. 00 160. 00 1, 041. 60
31 TRAFFI C CONTROL SUPERVI SOR
88. 0000 HR 35. 0000 35. 0000 5. 0000 36. 3500
3, 080. 00 3, 080. 00 440. 00 3,198. 80
32 CONSTRUCTI ON SI GNS CLASS A
25. 0000 e 100. 0000 200. 0000 70. 0000 68. 3000
2, 500. 00 5, 000. 00 1, 750. 00 1, 707. 50



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 06/ 1999

* % *  BI D TABULATI ON REPORT * * * TIVE: 13: 16
PS&E JOB NO: 99A026 REVI SION NO : 1 BI DS OPENED ON : Jul 14 1999
CONTRACT NO: 005720 REGON NO : 1 AWARDED ON : Jul 16 1999
VERSI ON NO : 2 WORK ORDER# : 0L3433
W SR 005,167 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ggﬁHAE:DNéR CéeJLTY BRI DEES CONCRETE BARRI ER, | NC. DI AMACO | NC PCT CONSTRUCTI ON, | NC.
BRI DGE DECK REMAB 2615 W CASINO RD SUITE 2G 40 LAKE BELLEVUE DR STE 100 7400 THIRD AVE S
99A026
PROJECT : EVERETT WA 982042109 BELLEVUE WA 980052480 SEATTLE WA 981084143
COUNTY(S) : KING CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 100065 CONTRACTOR NUMBER : 100262
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
33 BRI DGE MANHOLE RI SER
8. 0000 EACH 500. 0000 400. 0000 200. 0000 771.1200
4, 000. 00 3, 200. 00 1, 600. 00 6, 168. 96
34 ROADSI DE CLEANUP
EST.
1, 600. 00 1, 600. 00 1, 600. 00 1, 600. 00
35 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
36 CREDI T/DEBITS - M NOR CHANGES
CALC
-3.00 -3.00 -3.00 -3.00

CONTRACT TOTAL $173, 108. 50 $159, 451. 50 $236, 948. 25 $238, 701. 59



